



**Palm Beach County Department of Airports
Airports Planning & Development Division**

**Upcoming Planning, Design & Construction Opportunities
(as of May 1, 2026)**

Winter (Jan-Mar) Spring (Apr-Jun) Summer (Jul-Sep) Fall (Oct-Dec)

Project No.	Title	DBE/SBE	Anticipated or Advertisement Date	Status (Note that submittal dates may be amended by addenda)
DOA 26-XX	RFP Airport Planning Continuing Contract	DBE/SBE	Summer 2026	
DOA 26-XX	RFP Airport Facilities Continuing Contract	DBE/SBE	Summer 2026	
DOA 26-XX	RFP Airport Civil Continuing Contract	DBE/SBE	Summer 2026	
PB 26-XX	RFP PBI Master Plan Update	DBE	Summer 2026	
DOA 26-XX	RFP Airport Environmental Services Cont. Contract	DBE/SBE	Summer 2026	
LN 24-X	LNA Southside Infrastructure Phase 3	DBE	Fall 2026	
PB 26-XX	Arrival and Departure Level Pavement Marking, Friction Coating	SBE	Summer 2026	
PB 26-XX	PBI Vault Expansion and Roof Replacement	DBE	Summer 2026	
GL 26-XX	PHK Drainage Improvements	DBE	Fall 2026	
PB 26-XX	PBI James Turnage Blvd Bridge Repairs	DBE	Winter 2026	
NC 26-XX	F45 Perimeter Fence Improvements	DBE	Fall 2026	
GL 26-XX	PHK Perimeter Fence Improvements	DBE	Fall 2026	
NC 25-2	F45 Runway Extension & Taxiway F (Construction)	DBE	Summer 2027	

Please Note: All information regarding the projects listed above can be found on the County's Vendor Self Service website at the following link when advertised:

<https://pbcvssp.co.palm-beach.fl.us/webapp/vssp/AltSelfService>

Additional Projects Advertised Under Continuing CM-at-Risk Contracts

Project No.	Title	DBE/SBE	Anticipated Advertisement Date	Status
MG 02	PBI Skylight Replacement (CMAR Contract - The Morganti Group Inc.)	DBE	Summer 2026	CM Contract Awarded
MG 02	PBI Terminal Connector Concessions Demo & Construction Wall (CMAR Contract - The Morganti Group Inc.)	DBE	Summer 2026	CM Contract Awarded
	PBI Switchgear Phase 2 (CMAR Contract - Moss & Associates LLC)	DBE	Summer 2026	CM Contract Awarded
	PBI Elevator Replacement (CMAR Contract - The Morganti Group Inc.)	DBE	Fall 2026	CM Contract Awarded
MSS 01	PBI Air Handler Replacement Phase 2 (CMAR Contract - Moss & Associates LLC)	SBE	Winter 2025	CM Contract Awarded
	PBI Access Control Upgrade (CMAR Contract - The Morganti Group Inc.)	DBE	Summer 2026	CM Contract Awarded
	PBI Concourse C Roof Replacement (CMAR Contract - The Whiting-Turner Contracting Co.)	DBE	Winter 2026	CM Contract Awarded
	PBI Plumbing Piping Replacement (CMAR Contract - Moss & Associates LLC)	DBE	Fall 2026	CM Contract Awarded
	PBI Concourse A & C Fire Alarm Strobe Synchronization and FIS Bag Belt Fire Alarm (CMAR Contract - Moss & Associates LLC)	DBE	Fall 2026	CM Contract Awarded

Please note: These projects are not reflected on the County's Vendor Self Service website. Contact The CMAR Firm

The Morganti Group Inc.	Brent Martin	bmartin@morganti.com
The Morganti Group Inc.	Jennifer Uman	juman@morganti.com
Suffolk Construction	Todd Ripley	triplej@suffolk.com
Suffolk Construction	Keith Couch	kcouch@suffolk.com
Moss & Associates LLC	Daniel Frankel	dfrankel@moss.com
Whiting-Turner Contracting Company	Mike Avni	Michael.Avni@Whiting-Turner.com

Current General Engineering/Planning Consultant Contracts Contact Information

AECOM	Andy Kacer	Andy.Kacer@AECOM.net
RS&H	Aaron Jackson	Aaron.Jackson@rsandh.com
HDR	Raheel Dossani	Raheel.Dossani@hdrinc.com
AVCON	Thomas Bruns	tbruns@avconinc.com
Ricondo	Dave Ramacorti	dramacorti@ricondo.com
EXP	Marcos Souza	marcos.souza@exp.com