



Palm Beach County Department of Airports
Airports Planning & Development Division

Upcoming Planning, Design & Construction Opportunities
(as of August 18, 2020)

Project No.	Title	Anticipated Advertisement Date
PB 20-2	Signage & Landscaping Improvements	<i>On Hold</i>
PB 20-3	Economy Parking Lot Bus Route Modifications	<i>On Hold</i>
PB 20-4	Airport General Consulting Services (<i>Local EBO Program</i>)	August 30, 2020
LN 20-6	LNA West Apron Rehabilitation	<i>On Hold</i>
LN 20-9	LNA Fence Improvements	August 30, 2020
GL 20-10	PHK Runway & Taxiway Rehabilitation	Fall 2020
PB 20-xx	PBI Concourse B Expansion (CM-at-Risk)	September 6, 2020
PB 21-x	PBI Terminal Roof Improvements	Fall/Winter 2020
PB 21-x	PBI Central Airfield Improvements	Fall/Winter 2020
LN 21-x	LNA Runway 4-22 Rehabilitation	Winter 2020/2021
NC 21-x	F45 Runway 9R-27L Rehabilitation	Winter 2020/2021
PB 21-x	PBI 400Hz Improvements	Spring 2021

Please Note: All information regarding the projects listed above can be found on the County's Vendor Self Service website at the following link when advertised:

<https://pbcvssp.co.palm-beach.fl.us/webapp/vssp/AltSelfService>

Additional Projects Advertised Under Continuing CM-at-Risk Contracts

Project No.	Title	Anticipated Advertisement Date
SMC08	PBI Building 846 UPS Upgrade (Local EBO Program)	October 1, 2020
SMC09	PBI Fire Pump Replacement (Local EBO Program)	October 1, 2020
SMC10	PBI Long Term Garage 3 Joint Repair (Local EBO Program)	September 15, 2020
MC12	PBI Handrail Replacement (DBE)	September 15, 2020
SMCxx	PBI Terminal Switchgear Improvements (Local EBO Program)	Fall 2020

Please note: These projects are not reflected on the County's Vendor Self Service website. Contact The Morganti Group, Inc. at (561) 689-0200 for more information.